

Solicitation Name: Downtown Biowales
 Solicitation # 21664
 Closed 9/25/2019

| | | | | | Concrete Creations, LLC | | New Haven Urban Resources Initiative | | Engineered Construction Co., Inc. | |
|----------------------|---|--------------|----------|-----------------|-------------------------|--------------|--------------------------------------|--------------|-----------------------------------|--------------|
| Total Cost | | | | | \$ 1,001,000.0 | | \$ 992,175.0 | | \$ 1,488,848.0 | |
| Selected # | | | | | 0 | | 0 | | 0 | |
| Selected (\$) | | | | | \$ 0 | | \$ 0 | | \$ 0 | |
| # | Items | Lowest | Quantity | Re Unit of Meas | Unit Price | Total Cost | Unit Price | Total Cost | Unit Price | Total Cost |
| 1 | | | | | | | | | | |
| #1-1 | Saw Cutting | \$ 16,000.0 | 2000 | LF | \$ 10 | \$ 20,000.0 | \$ 8 | \$ 16,000.0 | \$ 8.800000 | \$ 17,600.0 |
| #1-2 | Bioswale Excavation | \$ 187,500.0 | 75 | Each | \$ 2,500.0 | \$ 187,500.0 | \$ 3,775.0 | \$ 283,125.0 | \$ 5,044.0 | \$ 378,300.0 |
| #1-3 | Bioswale Backfill | \$ 70,000.0 | 70 | Each | \$ 1,200.0 | \$ 84,000.0 | \$ 1,000.0 | \$ 70,000.0 | \$ 1,158.0 | \$ 81,060.0 |
| #1-4 | Bioswale Backfill with SW Chamber | \$ 2,500.0 | 5 | Each | \$ 500 | \$ 2,500.0 | \$ 500 | \$ 2,500.0 | \$ 1,755.0 | \$ 8,775.0 |
| #1-5 | Stone Gabion Installation | \$ 15,050.0 | 70 | Each | \$ 300 | \$ 21,000.0 | \$ 215 | \$ 15,050.0 | \$ 330 | \$ 23,100.0 |
| #1-6 | Granite Curbing | \$ 12,000.0 | 200 | LF | \$ 60 | \$ 12,000.0 | \$ 70 | \$ 14,000.0 | \$ 64 | \$ 12,800.0 |
| #1-7 | Granite Curb Edging for Bioswale | \$ 97,500.0 | 1875 | LF | \$ 70 | \$ 131,250.0 | \$ 60 | \$ 112,500.0 | \$ 52 | \$ 97,500.0 |
| #1-8 | Granite Curb Inlet | \$ 2,830.0 | 5 | Each | \$ 700 | \$ 3,500.0 | \$ 750 | \$ 3,750.0 | \$ 566 | \$ 2,830.0 |
| #1-9 | Modify Existing Curb for Inlet | \$ 17,500.0 | 70 | Each | \$ 300 | \$ 21,000.0 | \$ 250 | \$ 17,500.0 | \$ 480 | \$ 33,600.0 |
| #1-10 | Reset Granite Curb | \$ 1,240.0 | 50 | LF | \$ 60 | \$ 3,000.0 | \$ 40 | \$ 2,000.0 | \$ 24.8 | \$ 1,240.0 |
| #1-11 | Splash Pad | \$ 11,250.0 | 75 | Each | \$ 180 | \$ 13,500.0 | \$ 150 | \$ 11,250.0 | \$ 440 | \$ 33,000.0 |
| #1-12 | Concrete Apron | \$ 11,250.0 | 75 | Each | \$ 180 | \$ 13,500.0 | \$ 150 | \$ 11,250.0 | \$ 640 | \$ 48,000.0 |
| #1-13 | Concrete Sidewalk | \$ 100,000.0 | 1000 | SY | \$ 100 | \$ 100,000.0 | \$ 115 | \$ 115,000.0 | \$ 178 | \$ 178,000.0 |
| #1-14 | Stone Strip Bed Along Curb | \$ 31,500.0 | 900 | LF | \$ 35 | \$ 31,500.0 | \$ 40 | \$ 36,000.0 | \$ 38.8 | \$ 34,920.0 |
| #1-15 | Stone Strip Bed Along Sidewalk | \$ 1,750.0 | 50 | LF | \$ 35 | \$ 1,750.0 | \$ 40 | \$ 2,000.0 | \$ 45 | \$ 2,250.0 |
| #1-16 | Stone Strip Bed Along Grass Strip | \$ 1,750.0 | 50 | LF | \$ 35 | \$ 1,750.0 | \$ 50 | \$ 2,500.0 | \$ 45 | \$ 2,250.0 |
| #1-17 | Planting and Peastone Cover | \$ 82,500.0 | 75 | Each | \$ 1,500.0 | \$ 112,500.0 | \$ 1,100.0 | \$ 82,500.0 | \$ 1,880.0 | \$ 141,000.0 |
| #1-18 | Bioswale Fencing | \$ 90,000.0 | 75 | Each | \$ 1,200.0 | \$ 90,000.0 | \$ 1,200.0 | \$ 90,000.0 | \$ 3,709.0 | \$ 278,175.0 |
| #1-19 | Maintenance and Protection of Traffic | \$ 15,648.0 | 1 | LS | \$ 70,000.0 | \$ 70,000.0 | \$ 24,000.0 | \$ 24,000.0 | \$ 15,648.0 | \$ 15,648.0 |
| #1-20 | Trafficperson and Meter Bag Allowance- must enter this amount | \$ 75,000.0 | 1 | LS | \$ 75,000.0 | \$ 75,000.0 | \$ 75,000.0 | \$ 75,000.0 | \$ 75,000.0 | \$ 75,000.0 |
| #1-21 | V-loc Sockets | \$ 2,000.0 | 25 | Each | \$ 80 | \$ 2,000.0 | \$ 100 | \$ 2,500.0 | \$ 292 | \$ 7,300.0 |
| #1-22 | Sedimentation Control at Catch Basin | \$ 3,750.0 | 75 | Each | \$ 50 | \$ 3,750.0 | \$ 50 | \$ 3,750.0 | \$ 220 | \$ 16,500.0 |